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INTRODUCTION

A. PURPOSE
 This new Master Services Agreement is designed to provide PROJECT IMPLEMENTATION
SERVICES & SOFTWARE FOR IMAGING; WORKFLOW; DOCUMENT MANAGEMENT;
COLD; DATABASE;  and DATA CAPTURE PROJECTS, for State  agencies and participating local
agencies. A local agency is any city, county, district or other governmental body empowered to spend public
funds per California Public Contract Code Section 12110.

 
B. BENEFITS

 
• Eliminate the need for additional bidding ON ANY SIZE PROJECT, consequently resulting in a quick

response to a need or an opportunity

• Lower overall cost and competitive costs for the entire period of the MSA

• Competitively selected prequalified contractors, for both the MSA and for the implementation plan selection
process

• Value effective procurements attained through negotiated scope of work

• Assurance that the contractor has verified experience and knowledge in the service category

• Flexibility, the ability to select the desired goods and services to match specific needs

• Functional requirements met by the latest technological solutions capable of evolving over time as the
technology evolves while, at the same time, remaining within the cost and requirements of the original
imaging, document management and workflow scope of the agreement

• Protection against conflict of interest between consulting and implementing contractors

C. ORDER PLACEMENT
 You may place an order at any time during the effective periods of the contracts.  All contracts are currently
effective from FEBRUARY 24, 1999 through FEBRUARY 23, 2002.  The State, at its option, may extend
this contract on a year to year basis up to two (2) additional years.  Prices for software may vary during the
two years extended period and hourly prices may vary after the second year of the agreement.  All changes
will be announced MSA Supplement document.

 
D. ORDER INITIATION

 State agencies coordinate with the appropriate units within your agency (e.g., Procurement, Business
Services, Contracts, etc.) and the Department of Information Technology.  Local agencies must agree to the
State’s administrative fee, currently 1.21%.  This amount will be billed directly to the agency by the DGS.
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E. STATE OF CALIFORNIA CONTACTS (DGS - Procurement Division)

 Order assistance: Contract Management:
 Fernando Vellanoweth Bill Shelton
 (916) 322-4903 (916) 322-6235
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 F.  CONTRACTOR CONTACTS.

Contract #5-99-70-01
American Management Systems
400 Capitol Mall, Suite 2450
Sacramento, Ca  95814
Phone: 916-443-8505
FEIN:  54-0856778
VIN 215756

Contract #5-99-70-02
BMI Imaging Systems
1415 W. North Market Blvd., #3
Sacramento, CA  95834
Phone: 916-924-6666
FEIN:  94-1612389
VIN 16765

Contract #5-99-70-03
Deloitte & Touche Consulting Group LLC
2335 American River Drive, Suite 200
Sacramento, CA  95825-7065
Phone: 916-565-3100
FEIN:  06-1454515
VIN 650928

Contract #5-99-70-04
Decision Management Company
23151 Verdugo Drive, Suite 115
Laguna Hills, CA 92653-1340
Phone: 949-855-6885
FEIN:  95-3683752
VIN 1007094

Contract #5-99-70-05
EDS Corporation
3215 Prospect Park Drive
Rancho Cordova, CA  95670
Phone: 916-636-4200
FEIN:  75-1093604
VIN 681189

Contract #5-99-70-06
FileNet Corporation
3017 Douglas Blvd., Suite 300
Roseville, CA  95661
Phone: 916-774-7167
FEIN:  95-3757924
VIN 235757

Contract #5-99-70-07
HG Consulting Group
One Capitol Mall, Suite 230
Sacramento, CA  95814
Phone: 916-492-1343
FEIN:  68-0372388
VIN 689392

Contract #5-99-70-08
Imtrek
1221 S Street
Sacramento, CA  95814
Phone: 916-554-2500
FEIN:  68-0414976
VIN 219497

Contract #5-99-70-09
Infinisys, Inc.
2240 Douglas Blvd., Suite 160
Roseville, CA  95661
Phone: 916-773-5252
FEIN: 68-0274446
VIN 362276

Contract #5-99-70-10
KPMG Peat Marwick LLP
2525 Bay Area Blvd. , Suite 260
Houston, TX  77058
Phone: 281-280-0460
FEIN:  13-5565207
VIN 153816
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Contract #5-99-70-11
NEKO Industries, Inc.
8863Greenback Lane, Suite 207
Orangevale, CA  95662
Phone: 916-983-9793
FEIN:  68-0296579
VIN 665369

Contract #5-99-70-12
OTG Software
6701 3006 Clairidge Oak Ct.
Sacramento, CA  95821
Phone: 916-971-9686
FEIN:  95-3665407
VIN 679100

Contract #5-99-70-13
Sierra Cybernetics, Inc.
22667 Old Canal Road
Yorba Linda, CA  92887-4601
Phone: 714-921-1212
FEIN:  95-3665407
VIN 620405

Contract #5-99-70-14
Sierra Systems Consultants, Inc.
2361 Rosecrans Ave., Suite 340
El Segundo, CA  90245
Phone: 310-536-6288
FEIN:  94-2741521
VIN 670106

Contract #5-99-70-15
Unisys Corporation
1331 Garden Highway, Suite 220
Sacramento, CA 95833
Phone: 916-646-5218
FEIN:  380-387840
VIN 197117

Contract #5-99-70-16
Western Integrated Systems
3560 Business Drive, Suite112
Sacramento, CA  95820
Phone: 916-736-2191
FEIN:  94-2786660
VIN 637760

Contract #5-99-70-17
Wave Imaging Corporation
3560 Business Drive, Suite 112
San Diego, CA  92101
Phone: 619-702-0640
FEIN:  33-0541320
VIN 673840

Contract #5-99-70-18
Wilbanks Technologies Corporation
10946-G Beaver Dam Road
Hunt Valley, MD  21030
Phone: 410-771-0892
FEIN:  52-1949148
VIN 689401

Contract #5-99-70-19
Xpert Systems, Inc.
2647 West Palais Road
Anaheim, CA  92804
Phone: 714-952-9686
FEIN:  33-0822236
VIN 689411
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CONTRACT GUIDELINES

 STEPS TO PLACING AN ORDER
1. A State or participating local agency may select any contractor(s) listed herein for the required category(ies) of

service. It is suggested that agencies solicit proposals from multiple contractors in each category identified as
applicable.  This would provide the agency an opportunity to review and evaluate a variety of solutions.

 
2. An agency will contact the contractor(s), meet with them, and provide the contractor a copy of the approved

FSR, or like controlling documents, and any necessary additional support material to enable development of
an implementation plan.  The response must indicate if the contractor is or is not currently available to
perform the requested work.  Each contractor will be responsible for supplying personnel to meet the needs for
each purchase order.

 
3. The client agency will select one or more contractors to provide implementation plans and negotiate the cost

of providing these plans within the ranges stipulated herein for such services.  The range of prices for  an
implementation plan depends on the amount and type of work the contractor is being asked to provide in the
plan.  The range of fees for each category are based on the number of seats the order will stipulate and are
listed below in #10.  These costs are not necessarily meant to cover all the itemized work in developing
implementation plans, but rather to defray the contractor’s cost of having to produce such a document.  A
purchase order (STD 65) will be issued for the development of an implementation plan.  It is suggested that
the ordering agency negotiate to have the successful contractor include a provision in their plan to wave the
plan development fee or reduce the amount in the final order.

 
4. The agency will review and evaluate the contractor’s proposed implementation plans based on best “value

effective” criteria and select one or more contractors to which to issue a purchase order (also STD 65).  Prior
to order issuance an agency will have met with the contractor a number of times to refine the details of the
various plans being proposed by the contractor(s).  All prices for software and services shall be from the
contractors’ price lists and have the discounts applied on the purchase order.  (It is suggested the discount
appear as a single subtraction from the total.)  Software that is not listed on this MSA price list or services
that are not associated with software purchased under this agreement may not be ordered through this MSA.
No hardware may be purchased through this MSA.

5. For purposes of this MSA the rates for direct expenses are not negotiable and set at DPA rules levels for
State employees current at the time of expense invoicing (DPA Rules 599.615 to 599.635).  Client agencies
may negotiate whether to include any direct expenses such as travel, food, or lodging in the cost elements of
the implementation plan.

 
6. The general elements of a purchase order (STD 65) are stated below.  The terms and conditions of this

agreement shall prevail, including the information provided by the ordering agency in Rider-G, License
Grant.  Upon selection, the contractor’s personnel must be available to commence the project within a
mutually agreeable time.  All time frames, schedules, arrangements for work orders, testing, acceptance
criteria, costs, payments, personnel, etc., as well as negotiated cost elements identified in the implementation
plan, shall all be present in the purchase order.  All implementation plan elements normally found in a
contract issued as a result of a RFP specifically for the project must be included in the purchase order.  This
MSA includes the necessary contract and price information.  Please note the termination and change order
clauses below under NEW ORDERS should be incorporated in any order placed against this MSA.
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7. Good project management techniques must be observed when multiple contractors and/or multiple phases of
work are present or where multiple purchase orders have been issued to complete the project.  It is suggested
that a single contractor be required to accept the responsibility of a “Prime Contractor” and subcontract to
the others under the terms and conditions all have accepted under this agreement, including full coordination
of payments.

8. Procurements that are of an “alternative” nature will require special coordination with the Department of
Information Technology.  Purchase orders containing “shared benefits” type payment schedules shall be
negotiated under DOIT procedures and supervision.  Orders placed under alternative procurement conditions
must clearly indicated the price offset arrangement from the prices shown for this MSA.

 
9. On-site work shall be performed during the agencies normal work day and hours unless a different schedule

is specifically requested by the agency.  There shall be no increase in hourly rates for extended hours or
days.

10. Price Ranges for Implementation Plan Development
Agencies will be required to issue a Delegation Purchase Order (STD 65) to defray the cost of developing an
implementation plan.  Contractors will negotiate in good faith with client agencies to establish a fair and
reasonable price for this service.  The price negotiated must fall within the following ranges establish by this
MSA:

Category I (2-30 seats, all items a through i)  -  $1500 to $3500

Category II (31 -150 seats, all items a through i)  -  $2500 to $5500

Category III (151 plus seats, all items a through i)  -  $4500 to $8500
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A. NEW ORDERS
 Orders can be placed by completing a STD. 65, Contract/Delegation Purchase Order.  Detailed instructions
on completing these forms are contained in Section III below.
 
 An ordering agency needs to compare the rates and negotiate for the required work prior to issuing an order.
Once you have obtained any necessary departmental and agency approvals and completed the necessary
implementation plan development COMPLETE THE STD. 65, CONTRACT/DELEGATION PURCHASE
ORDER and mail it directly to the contractor.
 
 Local Agencies may, in lieu of the State’s purchase order forms, use their own purchase order document as
long as it includes the same information as that required on the STD. 65, including the Agency Billing Code
described below.

 
B. DISTRIBUTION    Copies of the STD 65 must be sent to:

Department of General Services
 Procurement Division - Master Agreements
 1824 14th Street
 Sacramento, CA  95814

 
C. TERMINATION

 
 The ordering agency, at its option, may terminate its Master Agreements Order for its convenience in whole
or in part, from time to time, by  thirty (30) day written notice to contractor, when it is in the State’s
interest.  If a Master Agreements order is terminated, the State shall be liable only for payment for goods
completed, verifiable work in process done or for services rendered through the effective date of
termination, including a reasonable profit on the goods and/or services which were not terminated.

 
D. CHANGES
 

1. The Client agency may, any time, exclusively in a writing signed by the Department Director or
designee, and without notice to sureties, make changes within the general scope of the purchase
order (STD 65) which affect the (1) drawings, designs or specifications; (2) method of shipment or
packing; (3) place of inspection, delivery or acceptance; (4) delivery schedules; or (5) description of
services to be performed; time of performance of services (i.e., hours of the day, days of the week,
etc.); or place of performance of services.

2. If any such change causes an increase or decrease in the cost of, or the time required for,
performance of this order, an equitable adjustment shall be made in the order price or delivery
schedule or both, and the order shall be modified in writing accordingly.  Any claim by contractor
for adjustment under this provision must be asserted in writing to the Department Director or
designee not later than thirty (30) days after the date of receipt by contractor of written change
authorization, or within such extension as the State may grant in writing.  The State may, in its sole
discretion, consider any such claim regardless of when asserted.  Pending any such equitable
adjustment, contractor will diligently proceed with the order as modified.  Where the cost of property
made excess or obsolete as a result of the change is included in contractor’s claim for equitable
adjustment, the State shall have the right to direct the manner of disposition of such property.  The
State shall have the right to require the submission of supporting cost data and or to inspect
contractor’s pertinent books and records for the purpose of verifying contractor’s claim and
determining the basis for entitlement to an equitable adjustment.
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3. Contractor’s claim for equitable adjustment shall be in the form of a complete change proposal fully
supported by factual information and shall separately identify all increases and all decreases in costs.
The claim shall be submitted by a senior official authorized to bind the contractor in a signed writing
that contains the following certification statement:  “I certify that the claim is made in good faith,
that the supporting data are accurate and complete to the best of my knowledge and belief and that
the amount requested accurately reflects the order adjustment for which (insert contractor’s name
here) believes the State is liable.”

 
 COPIES OF ALL CHANGES MUST BE FORWARDED AS STATED ABOVE UNDER DISTRIBUTION.

 
E. AMENDMENTS OR CHANGE ORDERS

 Amendments or changes to orders must be issued if the general scope of the original order has changed or a
change in the Task Schedule has a cost impact.  A Work Authorization may accompany the order and
subsequent Work Authorizations may be necessary prior to commencing any particular phase of a
conversion project.  Work Authorizations are not to be used to authorize a change to the order.  Copies of all
changes must be forwarded as stated above under DISTRIBUTION.
 

F. AGENCY REPORTING REQUIREMENTS
 If a contractor is either performing in an outstanding manner or if problems are encountered, agencies are
encouraged to complete a State Agency MSA Contract Performance Report.  Please send this report to the
Department of General Services address above.
 

G. PERFORMANCE BONDS
 Some Master Services Agreement Orders issued to a contractor may require the contractor to secure a
performance bond.  If so required, the contractor, at no cost to the State, shall furnish to the agency, prior to
commencement of work, a Faithful Performance Bond in the amount of fifty percent (50%) of the Total Cost
shown on the Master Services Agreement Order.  The bond shall be on a form from an admitted surety
insurer and must guarantee the contractor's compliance with the terms of the Order and the Job Duty
Statement
 
 A performance bond will be required when an agency chooses to use progress payments.  The use of
progress payments requires that not less than ten percent (10%) of the total cost shown on the MSA Order
shall be withheld pending final successful completion of the contract.  However, if the contract consists of
the performance of separate and distinct tasks, then any funds so withheld with regard to a particular task
may be paid upon completion of that task.  This is only applicable when the benefits of completion of that
task can be fully utilized without completion of subsequent tasks.  Separate distinct tasks and the percentage
of the  total cost shown on the MSA Order that will be withheld will be clearly identified in the agency's
requirements, the Master Services Agreement Order and the Job Duty Statement.
 
 If a performance bond is required, the agency requesting service will clearly identify the requirement for a
performance bond in the written statement of the agency's requirements when presented for implementation
plan development.  When a performance bond is required, the payment terms applicable to progress
payments shall be utilized for that order.  If a performance bond is required of one contractor submitting a
proposal in response to an agency's requirements, it will be required of all contractors.

 
 
 
 
 
H. DVBE
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 Since the Department of General Services awarded this MSA, the DGS will report any efforts towards
DVBE participation.  When placing an order against this MSA, agencies will not need to consider DVBE
participation as a part of their selection criteria.

 
I. STATE POLICY FOR STATE AGENCIES
 

 THE USE OF MASTER AGREEMENTS IS OPTIONAL.  AGENCIES ARE STRONGLY ENCOURAGED
TO OPTIMIZE THE BENEFITS OF THE MASTER AGREEMENT PROGRAM FOR THEIR AGENCY BY
COMPARING DIFFERENT SCHEDULES FOR VARYING SERVICES AND PRICES AND CAREFULLY
REVIEWING ALL CONTRACT TERMS AND CONDITIONS TO OBTAIN THE BEST VALUE
AVAILABLE.
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CATEGORIES OF SERVICE

CATEGORY I -  Projects of small size from 2 to 30 image enabled workstations

CATEGORY II -  Projects of a medium size from 31 to 150 image enabled workstations

CATEGORY III -  Projects of a large size in excess of 150 image enabled workstations

The items awarded are listed as follows
 (note: items d and g of the RFP were not awarded):

• a - Electronic Document Imaging
• b - Electronic Document Management
• c - Electronic Document Workflow
• e - Computer Output to Laser Disk (COLD)
• f - Database
• h - Document/ Data Capture

Suppliers received awards of the following items in the following categories.
Suppliers are ranked by overall technical and cost score totals within a category/item.

Vendor
Adjusted
Technical
Score

Weighted
Technical

Score Using
Weight of 600

Adjusted
Cost

Score

Weighted
Cost Score

Using Weight
of 400

Final
Score

Category
/Item

Ams 0.934 560.220 0.870 347.877 908.097 1-b
AMS 0.973 583.585 0.842 336.933 920.519 1-c
AMS 1.028 616.909 0.848 339.355 956.264 1-e
AMS 0.953 571.533 0.942 376.824 948.357 1-f
AMS 1.041 624.694 0.840 336.135 960.829 1-h
AMS 0.911 546.835 0.906 362.557 909.392 2-b
AMS 0.904 542.189 0.884 353.422 895.611 2-c
AMS 1.029 617.143 0.992 396.652 1013.794 2-e
AMS 0.969 581.681 0.936 374.429 956.110 2-f
AMS 1.015 608.899 0.806 322.201 931.101 2-h
AMS 0.988 592.929 0.666 266.343 859.272 3-a
AMS 0.913 547.996 0.924 369.621 917.617 3-b
AMS 0.883 529.801 0.916 366.502 896.304 3-c
AMS 1.019 611.446 1.058 423.193 1034.638 3-e
AMS 0.977 586.466 0.996 398.416 984.882 3-f
AMS 1.028 617.007 0.797 318.868 935.875 3-h

BMI 0.846 507.463 2.297 918.675 1426.137 1-a
BMI 0.900 540.212 1.617 646.645 1186.857 1-b
BMI 0.879 527.569 1.204 481.653 1009.222 1-f
BMI 0.919 551.114 1.915 766.111 1317.225 2-a
BMI 0.846 507.776 1.334 533.795 1041.570 2-b
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Vendor
Adjusted
Technical
Score

Weighted
Technical

Score Using
Weight of 600

Adjusted
Cost

Score

Weighted
Cost Score

Using Weight
of 400

Final
Score

Category
/Item

BMI 0.895 536.936 1.158 463.194 1000.130 2-f
BMI 0.920 552.037 1.994 797.712 1349.749 3-a
BMI 0.909 545.200 1.275 510.088 1055.288 3-b
BMI 0.902 541.353 1.220 488.100 1029.454 3-f

D & T 0.967 580.228 0.887 354.719 934.946 1-b
D & T 0.986 591.747 0.926 370.575 962.323 1-c
D&T 1.028 616.909 0.839 335.440 952.349 1-e
D & T 1.011 606.705 0.871 348.241 954.945 1-f
D & T 0.961 576.641 0.908 363.214 939.854 1-h
D & T 1.011 606.820 0.896 358.215 965.035 2-b
D & T 0.949 569.691 0.876 350.326 920.018 2-c
D & T 1.029 617.143 0.920 367.895 985.038 2-e
D & T 1.029 617.477 0.850 340.088 957.565 2-f
D & T 0.937 562.061 0.870 347.971 910.032 2-h
D & T 1.022 613.375 0.673 269.313 882.688 3-a
D & T 1.014 608.108 1.288 515.106 1123.215 3-b
D & T 0.960 576.159 0.866 346.537 922.696 3-c
D & T 1.038 622.556 0.849 339.570 962.127 3-f
D & T 0.949 569.545 0.838 335.324 904.869 3-h

DMC 0.935 560.811 2.731 1092.320 1653.131 1-a
DMC 0.963 577.560 1.922 768.872 1346.432 1-b
DMC 0.988 592.800 1.620 647.876 1240.676 1-e
DMC 0.906 543.369 1.285 513.999 1057.368 2-e

EDS 0.976 585.534 2.194 877.629 1463.163 1-a
EDS 1.034 620.243 1.039 415.710 1035.953 1-b
EDS 1.088 652.963 0.992 396.920 1049.882 1-c
EDS 0.886 531.818 1.039 415.611 947.429 1-e
EDS 1.011 606.705 1.467 586.869 1193.573 1-f
EDS 0.986 591.889 2.115 845.927 1437.816 2-a
EDS 1.046 627.745 0.874 349.701 977.446 2-b
EDS 1.048 628.625 0.906 362.505 991.130 2-c
EDS 0.993 595.862 1.156 462.410 1058.272 2-e
EDS 1.029 617.477 1.388 555.237 1172.714 2-f

FileNet 0.965 578.894 0.890 356.128 935.022 1-b
FileNet 1.016 609.432 0.848 339.356 948.787 1-c
FileNet 0.960 575.782 0.849 339.402 915.184 1-e
FileNet 0.953 571.533 1.301 520.204 1091.737 1-f
FileNet 0.972 583.048 0.875 349.971 933.019 1-h
FileNet 0.944 566.365 0.950 380.134 946.500 2-b
FileNet 1.015 608.980 0.881 352.389 961.370 2-c
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Vendor
Adjusted
Technical
Score

Weighted
Technical

Score Using
Weight of 600

Adjusted
Cost

Score

Weighted
Cost Score

Using Weight
of 400

Final
Score

Category
/Item

FileNet 0.960 576.000 0.894 357.739 933.739 2-e
FileNet 0.969 581.681 1.319 527.711 1109.392 2-f
FileNet 1.015 608.899 0.836 334.577 943.477 2-h
FileNet 1.056 633.821 0.664 265.620 899.441 3-a
FileNet 0.946 567.568 0.867 346.974 914.542 3-b
FileNet 1.026 615.894 0.881 352.412 968.306 3-c
FileNet 0.951 570.683 0.882 352.640 923.323 3-e
FileNet 0.977 586.466 1.341 536.510 1122.976 3-f
FileNet 1.028 617.007 0.821 328.350 945.357 3-h

HG 1.034 620.243 1.081 432.391 1052.634 1-b
HG 1.088 652.963 1.012 404.612 1057.574 1-c
HG 1.011 606.705 1.170 468.158 1074.863 1-f
HG 1.041 624.694 0.996 398.378 1023.072 1-h
HG 1.052 631.348 0.682 272.996 904.345 2-a
HG 1.046 627.745 0.999 399.479 1027.224 2-b
HG 1.048 628.625 0.936 374.589 1003.214 2-c
HG 1.029 617.477 1.158 463.051 1080.527 2-f
HG 1.015 608.899 0.954 381.595 990.494 2-h
HG 1.056 633.821 0.782 312.752 946.572 3-a
HG 1.048 629.077 0.963 385.030 1014.107 3-b
HG 1.026 615.894 0.945 378.151 994.045 3-c
HG 1.038 622.556 1.165 465.996 1088.553 3-f
HG 1.028 617.007 0.919 367.687 984.694 3-h

Imtrek 1.041 624.569 1.961 784.208 1408.777 1-a
Imtrek 1.034 620.243 0.825 329.806 950.049 1-b
Imtrek 0.952 571.342 1.365 546.072 1117.414 1-c
Imtrek 1.028 616.909 0.864 345.537 962.446 1-e
Imtrek 1.011 606.705 0.629 251.713 858.417 1-f
Imtrek 1.052 631.348 2.260 903.994 1535.342 2-a
Imtrek 1.069 641.695 1.041 416.593 1058.288 2-b
Imtrek 1.015 608.980 1.152 460.638 1069.619 2-c
Imtrek 1.029 617.143 1.084 433.520 1050.663 2-e
Imtrek 1.029 617.477 0.607 242.920 860.397 2-f

Infinisys 0.943 566.016 1.898 759.155 1325.171 1-a
Infinisys 0.934 560.220 1.298 519.325 1079.545 1-b
Infinisys 1.011 606.705 1.219 487.607 1094.312 1-f
Infinisys 0.921 552.614 1.338 535.060 1087.674 1-h
Infinisys 0.921 552.430 1.864 745.658 1298.088 2-a
Infinisys 0.879 527.306 1.196 478.285 1005.591 2-b
Infinisys 0.922 553.044 1.379 551.623 1104.667 2-f
Infinisys 0.920 552.037 1.997 798.918 1350.955 3-a



 MSA ORDERING PROCEDURES
FOR IMAGING, WORKFLOW AND DOCUMENT MANAGEMENT PROJECT IMPLEMENTATION SERVICES

12

Vendor
Adjusted
Technical
Score

Weighted
Technical

Score Using
Weight of 600

Adjusted
Cost

Score

Weighted
Cost Score

Using Weight
of 400

Final
Score

Category
/Item

Infinisys 0.902 541.353 0.862 344.747 886.100 3-f

KPMG 0.967 580.315 1.015 406.094 986.410 2-b
KPMG 0.977 586.114 0.867 346.628 932.742 3-a
KPMG 0.941 564.772 0.987 394.890 959.661 3-b

Neko 1.008 605.052 1.769 707.427 1312.479 1-a
Neko 1.067 640.251 1.073 429.361 1069.612 1-b
Neko 0.986 591.747 1.245 497.889 1089.636 1-c
Neko 0.960 575.782 0.936 374.553 950.334 1-e
Neko 1.011 606.705 0.653 261.308 868.012 1-f
Neko 1.001 600.667 0.876 350.283 950.950 1-h
Neko 0.921 552.430 1.605 642.076 1194.506 2-a
Neko 1.011 606.820 1.068 427.107 1033.927 2-b
Neko 0.982 589.336 0.969 387.626 976.961 2-c
Neko 0.960 576.000 1.030 411.975 987.975 2-e
Neko 1.029 617.477 0.688 275.387 892.864 2-f
Neko 0.984 590.164 0.839 335.583 925.747 2-h
Neko 0.954 572.483 1.257 502.670 1075.153 3-a
Neko 1.014 608.108 0.975 390.058 998.166 3-b
Neko 0.993 596.026 1.188 475.100 1071.127 3-c
Neko 0.951 570.683 0.994 397.656 968.339 3-e
Neko 1.038 622.556 0.830 332.181 954.738 3-f
Neko 0.949 569.545 0.848 339.261 908.806 3-h

OTG 1.041 624.569 1.267 506.712 1131.282 1-a
OTG 1.034 620.243 0.892 356.669 976.912 1-b
OTG 0.952 571.342 1.008 403.270 974.612 1-c
OTG 1.028 616.909 0.809 323.531 940.440 1-e
OTG 1.011 606.705 0.584 233.672 840.377 1-f
OTG 1.041 624.694 1.462 584.901 1209.595 1-h
OTG 1.019 611.619 1.343 537.338 1148.957 2-a
OTG 1.046 627.745 0.934 373.691 1001.435 2-b
OTG 0.947 568.382 1.222 488.884 1057.266 2-c
OTG 1.064 638.424 0.789 315.515 953.939 2-e
OTG 1.029 617.477 0.730 291.947 909.423 2-f
OTG 1.015 608.899 1.059 423.540 1032.439 2-h
OTG 1.022 613.375 1.391 556.315 1169.690 3-a
OTG 1.048 629.077 0.889 355.730 984.807 3-b
OTG 1.019 611.446 0.780 312.199 923.645 3-e
OTG 1.038 622.556 0.735 293.853 916.410 3-f
OTG 1.028 617.007 1.019 407.647 1024.654 3-h

S. Cyber 1.032 619.365 1.720 688.035 1307.399 1-a



 MSA ORDERING PROCEDURES
FOR IMAGING, WORKFLOW AND DOCUMENT MANAGEMENT PROJECT IMPLEMENTATION SERVICES

13

Vendor
Adjusted
Technical
Score

Weighted
Technical

Score Using
Weight of 600

Adjusted
Cost

Score

Weighted
Cost Score

Using Weight
of 400

Final
Score
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/Item

S. Cyber 1.034 620.243 1.531 612.475 1232.718 1-b
S. Cyber 0.816 489.722 1.364 545.689 1035.411 1-c
S. Cyber 1.016 609.818 1.142 456.715 1066.533 1-e
S. Cyber 1.011 606.705 1.402 560.636 1167.340 1-f
S. Cyber 1.043 626.087 1.622 648.803 1274.890 2-a
S. Cyber 1.081 648.670 1.076 430.504 1079.174 2-b
S. Cyber 0.786 471.469 0.986 394.463 865.932 2-c
S. Cyber 1.017 610.049 0.973 389.281 999.331 2-e
S. Cyber 1.029 617.477 1.380 551.914 1169.391 2-f
S. Cyber 1.081 648.814 1.278 511.224 1160.038 3-a
S. Cyber 1.083 650.047 1.306 522.587 1172.634 3-b
S. Cyber 0.951 570.683 0.812 324.854 895.537 3-e

S. Systems 0.735 440.750 1.088 435.005 875.755 1-c
S. Systems 0.950 569.775 1.286 514.253 1084.027 1-f
S. Systems 0.897 538.198 1.084 433.659 971.857 1-h
S.Systems 0.944 566.365 1.289 515.476 1081.842 2-b
S. Systems 0.917 550.047 1.202 480.830 1030.877 2-c
S. Systems 0.895 536.936 1.216 486.235 1023.172 2-f
S. Systems 0.898 538.642 1.036 414.338 952.980 2-h
S. Systems 0.946 567.568 0.983 393.290 960.858 3-b
S. Systems 0.927 556.291 1.027 410.708 966.999 3-c
S. Systems 0.902 541.353 1.185 474.133 1015.487 3-f
S. Systems 0.886 531.575 0.822 328.961 860.536 3-h

Unisys 1.041 624.569 1.542 616.734 1241.304 1-a
Unisys 1.000 600.235 1.516 606.501 1206.737 1-b
Unisys 1.088 652.963 1.288 515.221 1168.184 1-c
Unisys 0.886 531.818 1.665 666.128 1197.946 1-e
Unisys 1.011 606.705 1.137 454.760 1061.465 1-f
Unisys 1.041 624.694 0.906 362.403 987.097 1-h
Unisys 1.022 612.934 1.213 485.230 1098.164 2-a
Unisys 1.011 606.820 1.148 459.186 1066.006 2-b
Unisys 1.017 610.290 0.991 396.236 1006.526 2-c
Unisys 0.887 532.020 0.746 298.205 830.224 2-e
Unisys 1.029 617.477 0.998 399.360 1016.836 2-f
Unisys 1.015 608.899 1.644 657.612 1266.512 2-h
Unisys 1.022 613.375 1.200 480.024 1093.399 3-a
Unisys 0.979 587.139 1.039 415.623 1002.762 3-b
Unisys 0.993 596.026 0.915 365.876 961.902 3-c
Unisys 0.879 527.108 1.283 513.120 1040.228 3-e
Unisys 1.038 622.556 0.952 380.885 1003.442 3-f
Unisys 1.028 617.007 1.709 683.799 1300.806 3-h
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Vendor
Adjusted
Technical
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Weighted
Technical

Score Using
Weight of 600

Adjusted
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Weighted
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Using Weight
of 400

Final
Score

Category
/Item

Western 1.088 652.963 0.575 229.934 882.896 1-c
Western 1.064 638.182 1.601 640.488 1278.670 1-e
Western 1.011 606.705 1.478 591.171 1197.876 1-f
Western 1.052 631.348 0.968 387.071 1018.419 2-a
Western 1.081 648.670 0.674 269.695 918.364 2-b
Western 1.048 628.625 0.812 324.688 953.313 2-c
Western 1.064 638.424 1.632 652.915 1291.339 2-e
Western 1.029 617.477 1.361 544.315 1161.791 2-f
Western 1.056 633.821 1.054 421.788 1055.609 3-a
Western 1.048 629.077 0.674 269.708 898.785 3-b
Western 1.026 615.894 0.821 328.510 944.404 3-c
Western 1.054 632.530 1.606 642.564 1275.094 3-e
Western 1.038 622.556 1.396 558.393 1180.949 3-f
Western 1.028 617.007 1.424 569.642 1186.649 3-h

WIC 1.019 611.558 1.255 501.891 1113.449 1-a
WIC 1.034 620.243 0.883 353.276 973.519 1-b
WIC 1.088 652.963 1.047 418.773 1071.735 1-c
WIC 1.064 638.182 0.765 305.881 944.063 1-e
WIC 1.011 606.705 0.919 367.400 974.105 1-f
WIC 1.001 600.667 0.872 348.912 949.579 1-h
WIC 1.052 631.348 1.382 552.876 1184.224 2-a
WIC 1.046 627.745 0.963 385.221 1012.966 2-b
WIC 1.048 628.625 1.209 483.412 1112.037 2-c
WIC 1.029 617.477 0.920 367.975 985.452 2-f
WIC 0.976 585.480 0.897 358.748 944.228 2-h
WIC 1.022 613.375 1.590 636.012 1249.387 3-a
WIC 1.048 629.077 1.017 406.690 1035.768 3-b
WIC 1.026 615.894 1.273 509.314 1125.208 3-c
WIC 1.038 622.556 0.886 354.589 977.145 3-f
WIC 0.989 593.276 0.965 385.984 979.260 3-h

Wilbanks 1.008 605.052 0.913 365.228 970.280 1-a
Wilbanks 1.000 600.235 0.680 271.973 872.208 1-b
Wilbanks 1.054 632.557 0.818 327.078 959.635 1-c
Wilbanks 1.011 606.705 1.764 705.565 1312.269 1-f
Wilbanks 1.041 624.694 1.318 527.085 1151.779 1-h
Wilbanks 1.052 631.348 1.370 547.875 1179.223 2-a
Wilbanks 1.046 627.745 1.056 422.318 1050.063 2-b
Wilbanks 1.048 628.625 1.271 508.432 1137.057 2-c
Wilbanks 1.029 617.477 1.656 662.450 1279.927 2-f
Wilbanks 1.015 608.899 1.762 704.915 1313.814 2-h
Wilbanks 1.056 633.821 1.717 686.793 1320.614 3-a
Wilbanks 1.048 629.077 1.264 505.702 1134.779 3-b
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Wilbanks 1.026 615.894 1.540 615.956 1231.850 3-c
Wilbanks 1.038 622.556 1.611 644.462 1267.018 3-f
Wilbanks 1.028 617.007 2.246 898.311 1515.319 3-h

Xpert 0.972 582.931 1.009 403.477 986.408 1-a
Xpert 0.968 580.709 1.018 407.109 987.818 1-a
Xpert 1.034 620.243 0.617 246.696 866.939 1-b
Xpert 1.034 620.243 0.617 246.696 866.939 1-b
Xpert 1.088 652.963 0.702 280.992 933.954 1-c
Xpert 1.088 652.963 0.702 280.992 933.954 1-c
Xpert 1.011 606.705 0.770 307.859 914.564 1-f
Xpert 1.011 606.705 0.778 311.121 917.825 1-f
Xpert 1.041 624.694 0.946 378.477 1003.171 1-h
Xpert 1.041 624.694 0.946 378.477 1003.171 1-h
Xpert 0.951 570.844 0.882 352.673 923.517 2-a
Xpert 0.957 573.990 0.896 358.311 932.301 2-a
Xpert 1.011 606.820 0.524 209.452 816.272 2-b
Xpert 1.011 606.820 0.524 209.452 816.272 2-b
Xpert 1.015 608.980 0.458 183.243 792.224 2-c
Xpert 1.015 608.980 0.458 183.243 792.224 2-c
Xpert 1.029 617.477 0.724 289.722 907.199 2-f
Xpert 1.029 617.477 0.724 289.722 907.199 2-f
Xpert 1.015 608.899 1.028 411.191 1020.091 2-h
Xpert 1.015 608.899 1.028 411.191 1020.091 2-h
Xpert 0.954 572.483 0.898 359.200 931.684 3-a
Xpert 0.954 572.483 0.898 359.200 931.684 3-a
Xpert 1.014 608.108 0.500 200.008 808.116 3-b
Xpert 1.014 608.108 0.500 200.008 808.116 3-b
Xpert 1.038 622.556 0.735 294.065 916.622 3-f
Xpert 1.038 622.556 0.738 295.120 917.676 3-f
Xpert 1.028 617.007 1.053 421.346 1038.353 3-h
Xpert 1.028 617.007 1.053 421.346 1038.353 3-h
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FORMS
 

The STD. 65, CONTRACT/DELEGATION PURCHASE ORDER
 

1. Agency Bill Code
 THIS FIELD IS MANDATORY.  Place the five digit Agency Bill Code as assigned by the Department
of General Service in this field.  There is to be only one bill code per order.  Local agencies without a
billing code may obtain a billing code by calling (916) 323-1030.  Once assigned a billing code it can be
used on all future orders.
 

2. CONTRACT/DELEGATION NUMBER
 Enter the appropriate MSA number for the supplier with whom you are placing your order in this field.
These numbers are located with the supplier’s addresses in this Master Services Agreement in
 Section Contractor Contacts.
 

3. PAGE NUMBER AND TOTAL NUMBER
 Enter the page number and total number of pages for each order.  This should be shown with two digits:
(i.e. 01 of 02).
 

4. SHIP TO
 Enter the Ship To address, or the address where documents will be picked up and delivered.  Enter the
name and telephone number of the person who will be responsible for accepting the work.
 

5. BILL TO
 Enter the address where invoices will be sent.  Enter the name and telephone number of the section that
will be handling the invoice payment in your agency.
 

6. AGENCY ORDER NUMBER
 Enter your agency’s assigned purchase order number.
 

7. TERMS
 Enter the terms for payment as NET.
 

8. DATE
 Enter the date the purchase order will be mailed.  The month, day and year should be indicated with two
digits;  (i.e. July 1, 1997 as 07/01/97).
 

9. TO FIRM ADDRESS
 Enter the contractor’s name and address as shown above in Contractor Contacts.
 

10. VENDOR NUMBER
 Enter the Contractor’s vendor number.  Refer to above for  the VIN # Contractor Contacts.
 

11. PROJECT INFORMATION
General project title, subdivisions of work for which payment is delineated and other overview
descriptive information.
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12. DURATION, UNIT,
 STD 65 may be altered to show the headings on the attached example.  For services you may wish to
enter ongoing for duration and LT (one lot) for unit, otherwise the type service and pricing needs to be
specified for each type software and service.
 

13. DESCRIPTION OF WORK
 STD 65 may be altered to show the headings on the attached example.  For services please use the
appropriate descriptions from the desired supplier’s price list in Rider B.  Be as exact to the supplier’s
descriptions as possible to describe the desired services and discounted prices.
 
 The full implementation plan needs to be referenced here.  The STD 65 will refer to this document under
the description section.
 

14. UNIT PRICE
 Insert the unit price for each product and type service provided. Software prices and license agreements
need to be listed.  Services may be described as a not to exceed total, again, calculated using discounted
prices.  Prices may be totaled and then the total discounted; however if the unit of one (1) LT (lot) is
used remember to take the discount into consideration when calculating the total price.
 

15. EXTENSION
 Services may be described as one (1) lot (LT) and the not to exceed total inserted in the extension
column..
 

16. TOTAL
 Add the total  of each type service from the extension column for this order, if there is more than one
figure, and place the amount in this field.  In the case of an amendment, enter the accumulated cost of
the original order and the amendment amount to arrive at the total cost.
 

17. SIGNATURE
An original signature of the person with the proper signature authority within your department or agency
to sign this order must appear on the purchase order.
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STATE OF CALIFORNIA

CONTRACT/DELEGATION PURCHASE ORDER

STD 65 (REV. 3-91)

AGENCY BILLING
CODE

          

CONTRACT/DELEGATION NO.
   -      -      -         
       -           

PAGE OF PAGE
       OF         

S           
H           
I                       
P                ,                  -         

T      Attn:           
O

 Ø

B           
I           
L                       
L               ,                  -         

T
O

Ø

DATE (MONTH, DAY, YEAR)

     /      /     
AGENCY ORDER NUMBER

  PC         
VENDOR:   THIS NUMBER MUST    BE
                SHOWN ON INVOICE

TO             
FIRM           
ADDRESS                       
                                        ,                  -         
(Type or
Print
Legibly)

COMPLETE ONLY
WHEN TO BE USED AS VENDOR’S INVOICE

I hereby certify that this is a true       VENDOR’S INVOICE
and just bill and payment has not          NUMBER
been received.

VENDOR’S SIGNATURE

Ø
VENDOR NUMBER                     S/B                   ETH           

TITLE (OWNER, MGR., CLERK, ETC.)

NOTICE
TO

MERCHANT

1.  Show the Agency order number and
Contract/Delegation number on your invoice.

2.  Show cash discounts offered on your invoice.

3.  Submit invoice in triplicate.  If not on printed bill
head, vendor please sign invoice.

4.  Vendor’s Federal Employer Identification Number is
required.

5.  Submit original receipted expense bills if your invoice
includes prepaid transportation charges.

6.  All  shipments shall be F. O.B. destination unless
otherwise stated on this order.

VENDOR’S TAXPAYER I.D. NUMBER (FEIN)

DATE WANTED

     /      /     

SHIP VIA
          

TERMS

          

PROJECT
INFORMATION

START
DATE

DURATION DESCRIPTION OF WORK PRICE EXTENSION

FOB SALES TAX            .     

PROGRAM CATEGORY (CODE AND TITLE)

   .    .      .    .      .     
FUND TITLE

SRF
(OPTIONAL USE) TOTAL            .     

ITEM CHAPTER STATUTE

        
FISCAL YEAR

     /     
OBJECT OF EXPENDITURE (CODE AND TITLE)

            O.E     EQ.

CERTIFICATION AND APPROVAL OF EXECUTIVE OFFICER UNENCUMBERED REMAINDER AFTER
POSTING THIS ORDER TO ALLOTMENT
EXPENDITURE LEDGER

           .     

ADJUSTMENT
INCREASING ENCUMBRANCES

           .     

TITLE ADJUSTMENT
DECREASING ENCUMBRANCES

           .     

SIGNATURE

Ø

CERTIFIED CORRECT  (SIGNATURE)

Ø

DISTRIBUTION:  Copy 1 - Vendor;   Copy 2 - Procurement;   Copy 3 - Packing Slip;   Copies 4-7 - Miscellaneous (Agency)

I HEREBY CERTIFY, On my won personal knowledge that this order for the purchase of the
items specified above is issued in accordance with the procedure prescribed by law governing
the purchase of such items for the State of California; that all such legal requirements have
been fully complied with.

CHANGE
AGAINST
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OUTLINE

TASK SCHEDULES

Task Schedule No. 1 Title:  Implementation of … Project

A. Task Description

B. Contractor Tasks and Responsibilities

C. Deliverables

D. Completion Criteria

E. State Responsibilities

1.

2. Provide ...                 to Contractor for tasks listed under B, above, by start date.

3. Provide … listed under B, above.

4. Provide ...             between 8:00 a.m. and 5:00 p.m. weekdays.

F. Scheduled Dates

Start: Completion:

G. Fixed Prices

$___________
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STATE AGENCY MSA CONTRACT PERFORMANCE REPORT

1. GENERAL INFORMATION

Date: _________________
Agency Name:  _________________ Contractor Name: _______________________
Contact Person: _________________ Order Number: _______________________
Phone Number: _________________

2. OUTSTANDING PERFORMANCE

Have you hired this Contractor previously? Yes  ______ No ______

Provide a brief explanation of the situation and what was done by the Contractor that made their work
outstanding:

                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    

3. PROBLEM REPORTING

Has the problem been resolved? Yes ______ No ______

Provide a brief explanation of the situation that resulted in the problem:

                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    
                                                                                                                                                                                    

Discuss what has been done by the Contractor and your Agency to resolve the problem:
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CONTRACT LANGUAGE

Reverse Side of the STD 2, Contractor’s Standard Agreement, with DGS pertaining to this Agreement

a. The Contractor agrees to indemnify, defend and save harmless the State, its officers,
agents, and employees from  any and all claims and losses, with the exception of
consequential damages, accruing or resulting to any other person, firm or corporation
furnishing or supplying  work, services, materials, or supplies in connection with the
performance of this contract, and from any and all claims and losses accruing  or resulting
to any person, firm, or corporation who may be injured or damaged by the Contractor in
the performance of this contract which are attributable to the negligence or intentionally
tortious acts of the Contractor provided that the Contractor is notified in writing within 30
days that the State has knowledge of such claim.

b. The Contractor, and the agents and employees of Contractor, in performance of this
agreement, shall act in an independent capacity and not as officers or employees or agents
of State of California.

c. The State may terminate this agreement and be relieved of the payment of any
consideration to Contractor should Contractor fail to perform the covenants herein
contained at the time and in the manner herein provided.  In the event of such termination
the State may proceed with the work in any manner deemed proper by the State.  The cost
to the State shall be deducted from any sum due the Contractor under this agreement, and
the balance, if any, shall be paid the Contractor upon demand.

d. Without the written consent of the State; this agreement is not assignable by Contractor
either in whole or in part.

e. Time is of the essence in this agreement.

f. No alteration or variation of the terms of this contract shall be valid unless made in
writing and signed by the parties hereto, and no oral understanding or agreement not
incorporated herein, shall be binding on any of the parties hereto.

g. The consideration to be paid Contractor, as provided herein, shall be in compensation for
all of Contractor's expenses incurred in the performance hereof, including travel and per
diem, unless otherwise expressly so provided.
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GENERAL TERMS AND CONDITIONS
1. General

a. The purpose of this document is to define certain tasks, establish the responsibilities for accomplishing these tasks, and prescribe
the payment therefore.

b. For that work which has been clearly identified, Rider B Task Schedules, as described in Paragraph 3 below, define and
authorize such work on a Fixed Price basis, with a guarantee of task completion.

c. To the extent that additional work, not foreseen at the time this Agreement is executed, must be accomplished, Work
Authorizations, as described in Paragraph 9, will be the means for defining and authorizing such work on a Labor Hour basis.

d. This Agreement shall be governed by the laws of the State of California.

e. This Agreement may be amended only by mutual consent of the parties in writing.

2. Funding

The State's obligation is payable only and solely from funds appropriated for the purpose of this Agreement.  The State's monetary
obligation under this Agreement in subsequent fiscal years is subject to and contingent upon availability of funds appropriated for the
purpose of this Agreement.

3. Statement of Work

a. Contractor shall make available to the State technically competent personnel for the purpose of providing the services required to
accomplish the tasks prescribed in Rider B Task Schedules, in the manner described herein.  Each such task will be considered
complete when the completion criteria, as defined in the applicable Task Schedule, are met.

b. Each Task Schedule contains, as a minimum, a description of the task, a statement of the Contractor's responsibilities,
completion criteria, a list of deliverable items (if any), the estimated starting date, the scheduled completion date, and a fixed
cost for each task.  The aggregate of the fixed costs for all Task Schedules constitutes the fixed price ceiling for all tasks
described in the various Task Schedules.

c. The Contractor agrees that Contractor will perform the services for which the Contractor is responsible, that Contractor will
accomplish this work in the manner and in the time stated in the Task Schedules, and that the Contractor will provide the
deliverable items as required.  This performance is predicted, however, on the State meeting its responsibilities in the time and
manner described in the Task Schedules.

4. Control and Supervision

The services provided by the Contractor to accomplish the Statement of Work shall be under the control, management, and
supervision of the Contractor.

5. Personnel

a. Contractor personnel shall perform their duties on the premises of the State, during the State's regular work days and normal
work hours, except as may be specifically agreed to otherwise by the State.

b. The State reserves the right to disapprove the continuing assignment of Contractor personnel provided to the State under this
Agreement.  If the State exercises this right, and the Contractor cannot immediately replace the disapproved personnel, the State
agrees to an equitable adjustment in schedule or other terms that may be affected hereby.

c. The Contractor will make every effort consistent with sound business practices to honor the specific requests of the State with
regard to assignment of its employees; however, subject to Paragraph 5b above, the Contractor reserves the sole right to
determine the assignment of its employees.  If a Contractor employee is unable to perform due to illness, resignation, or other
factors beyond the Contractor's control, the Contractor will make every reasonable effort to provide suitable substitute personnel.

d. In recognition of the fact that Contractor personnel providing services under this Agreement may perform similar services from
time to time for others, this Agreement shall not prevent Contractor from performing such similar services or restrict Contractor
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from using the personnel provided to the State under this Agreement, providing that such use does not conflict with the
performance of services under this Agreement.

6. Responsibilities of the State

a. The State shall provide normal office working facilities and equipment necessary for Contractor performance under this
Agreement.  Any special requirements (e.g., reprographic services, computer time, keydata entry, etc.) are identified in the Task
Schedules.

b. The State is responsible for providing required information, data, documentation, and test data to facilitate the Contractor’s
performance of the work, and will provide such additional assistance and services as is specifically set forth in the various Task
Schedules.

c. Delay or failure by the State to fulfill the above described responsibilities, such that the Contractor is prevented from performing
in accordance with the applicable Task Schedules, may result in additional costs to the State and deviations from previously
agreed upon work schedules.   In this event, the State and Contractor will initiate one or more Work Authorizations, as described
in Paragraph 9.   Should the Contractor determine that a delay exists, or is probable due to failure of the State, the Contractor
will notify the State in writing immediately.  Communications should be addressed to the State Representative named in the
order.

7. Confidentiality of Data

All financial, statistical, personal, technical and other data and information relating to the State's operation which are designated
confidential by the State and made available to the Contractor in order to carry out this Agreement, or which become available to the
Contractor in carrying out this Agreement, shall be protected by the Contractor from unauthorized use and disclosure through the
observance of the same or more effective procedural requirements as are applicable to the State.  The identification of all such
confidential data and information as well as the State's procedural requirements for protection of such data and information from
unauthorized use and disclosure shall be provided by the State in writing to the Contractor.  If the methods and procedures employed
by the Contractor for the protection of the Contractor's data and information are deemed by the State to be adequate for the protection
of the State's confidential information, such methods and procedures may be used, with the written consent of the State, to carry out
the intent of this paragraph.  Contractor shall not be required under the provisions of this paragraph to keep confidential any data or
information which is or becomes publicly available, is already rightfully in the Contractor's possession, is independently developed
by the Contractor outside the scope of this Agreement, or is rightfully obtained from third parties.

8. Rights in Data

a. All technical communications and records originated or prepared by the Contractor pursuant to this Agreement including papers,
reports, charts, computer programs, and other documentation, but not including Contractor's administrative communications and
records relating to this Agreement shall be delivered to and shall become the exclusive property of the State and may be
copyrighted by the State.

b. The ideas, concepts, know-how, or techniques relating to data processing, developed during the course of this Agreement by the
Contractor or jointly by the Contractor and the State can be used by either party in any way it may deem appropriate.

c. All inventions, discoveries or improvements of the computer programs developed pursuant to this Agreement shall be the
property of the State.  The State agrees to grant a nonexclusive royalty-free license for any such invention, discovery, or
improvement to the Contractor or any other such person and further agrees that the Contractor or any other such person may
sublicense additional persons on the same royalty-free basis.

d. This Agreement shall not preclude the Contractor from developing materials outside this Agreement which are competitive,
irrespective of their similarity to materials which might be delivered to the State pursuant to this Agreement.

9. Unanticipated Tasks

a. In the event that additional work must be performed which was wholly unanticipated, and which was identified in neither the
State's solicitation document nor the Contractor's bid submitted in response hereto, but which in the opinion of both parties is
necessary to the successful accomplishment of the general scope of work outlined, the procedures outlined in this article will be
employed.
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b. For each item of unanticipated work, a Work Authorization will be prepared in accordance with the sample attached as Exhibit
A and will be incorporated as a Schedule to this Agreement.

c. It is understood and agreed by both parties to this Agreement that all of the terms and conditions of this Agreement shall remain
in force with the inclusion of any such Work Authorization added as a Schedule to this Agreement.  Such Work Authorization
shall in no way constitute a contract other than as provided pursuant to this Agreement nor in any way amend or supersede any of
the other provisions of this Agreement.

d. Each Work Authorization shall consist of a detailed statement of the purpose, objective, or goals to be undertaken by the
Contractor, the job classification or approximate skill level of the personnel to be made available by the Contractor, an
identification of all significant material to be developed by the Contractor and delivered to the State, an identification of all
significant materials to be delivered by the State to the Contractor, an estimated time schedule for the provisions of these
services by the Contractor, completion criteria for the work to be performed, the name or identification of the Contractor
personnel to be assigned, the Contractor's estimated work hours required to accomplish the purpose, objective or goals, the
Contractor's billing rates per work hour, and the Contractor's estimated total cost of the Work Authorization.

e. In addition, each Work Authorization shall include, as appropriate, the identification by the State of all confidential data and
information to be made available to the Contractor in order to carry out this Agreement, as well as written statements of the
State's procedural requirements for protection of such data and information from unauthorized use or disclosure.  The Contractor
agrees the Contractor will protect such data from unauthorized use or disclosure in accordance with Paragraph 7.

f. All Work Authorizations must be in writing prior to beginning work and signed by the Contractor and State Representative
named in the order .

g. The State has the right to require the Contractor to stop or suspend work on any Work Authorization by fifteen (15) calendar
days' prior written notice.  The Contractor agrees to stop or suspend work earlier than fifteen (15) days, if Contractor employees
engaged in the work can be reassigned to other duties.

h. Personnel resources will not be expended (at a cost to the State) on task accomplishment in excess of estimated work hours
required unless the procedure below is followed:

1) If, in the performance of the work, the Contractor determines that a Work Authorization to be performed under this
Agreement cannot be accomplished within the estimated work hours, the Contractor will immediately notify the State in
writing of the Contractor's estimate of the work hours which will be required to complete the Work Authorization in full.
Upon receipt of such notification, the State may:

a) Authorize the Contractor to expend the estimated additional work hours of service in excess of the original estimate
necessary to accomplish the Work Authorization (such an authorization not unreasonably to be withheld), or

b) terminate the Work Authorization, or

c) alter the scope of the Work Authorization in order to define tasks which can be accomplished within the remaining
estimated work hours.

2) The State will notify the Contractor in writing of its election within seven (7) calendar days after receipt of the Contractor's
notification.  If notice of the election is given to proceed, the Contractor may expend the estimated additional work hours of
services.  The State agrees to reimburse the Contractor for such additional work hours.

10. Reporting, Invoicing, and Payment for Services

[Note: Payment as shown under paragraphs 10b and 10c below must be tailored to be applicable to law and your procurement.
PCC 12112 states that progress payments can only be made when the Contractor is developing something that is not suitable for
sale to others in the ordinary course of the Contractor’s business.  Be aware that when there are progress payments, a faithful
performance bond is required in the amount of one-half of the total contract.]

a. The Contractor shall provide a weekly written and oral status report, including a review of current and subsequent weeks' work
plans and an analysis of any problems previously encountered and still unresolved or anticipated to be encountered.  These
reports will be made to the State representative named in Rider A and to any personnel deemed appropriate.
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b. During the execution of each Task Schedule which involves the delivery to the State of identified deliverable items, the
Contractor may submit periodically to the State invoices reflecting a pro-rata cost of the task schedules, determined on the basis
of the lesser of either:

1) the number of deliverables provided to the State divided by the total number of deliverables required to be delivered to the
State, less 25 percent, less any amounts previously invoiced; or

2) the number of work-hours expended by the Contractor in the performance of the task divided by the number of work hours
scheduled for the task, less 25 percent, less any amounts previously invoiced.

c. For those Task Schedules which do not involve delivery to the State of identified deliverable items, but which are of a continuing
nature, the Contractor may submit invoices reflecting a pro-rata cost of the Task Schedule, less 10 percent, less any amount
previously invoiced.  Actual progress payment amounts for such Task Schedules must be based on at least equivalent services
rendered, and to the extent practicable, will be keyed to clearly identifiable stages of progress as reflected in written reports
submitted with the invoices.

d. Upon completion of a Task Schedule to the satisfaction of the State, the full charge for such Task Schedule, less amounts
previously invoiced to the State in accordance with paragraphs 10b or 10c above, may be submitted for payment.  However, this
is only applicable when the benefits of completion of a Task Schedule can be fully utilized without completion of a subsequent
Task Schedule(s).

e. In the event that unanticipated work is performed, invoices for services as reflected on Work Authorizations will be submitted to
the State for payment.  The Contractor will invoice the State monthly for the work hours expended in each Work Authorization
for the preceding month.  Each such invoice shall reflect the number of hours worked by each classification of Contractor
personnel and the applicable billing rates.  In no event shall the total amount paid for such unanticipated work exceed 10 percent
of the total amount of this agreement.

f. Invoices prepared in accordance with paragraphs 10b, c, d, and e, above will not be submitted more frequently than monthly to
the State.

g. In the aggregate, invoices reflecting progress payments will not exceed 90 percent of the ceiling amount of the agreement, with
the balance to be invoiced upon satisfactory completion of the Agreement.

h. The State shall make payment to the Contractor as promptly as fiscal procedures permit for performance under this Agreement in
accordance with applicable completion criteria as accepted by the State and in accordance with invoices submitted.  If the
Contractor is a nonprofit organization and contract value is less than $500,000, or if the Contractor is a small business, payment
is due 30 days from the date the services are received and accepted by the State or 30 days from the date a corrected invoice is
received in the office specified by the State, whichever is later.  Payment is due to any other Contractor 60 days from the date the
services are received and accepted by the State or 60 days from the date a correct invoice is received in the office specified by
the State, whichever is later.  When provision is made for a testing period preceding acceptance by the State, date of acceptance
shall mean the date services are accepted by the State during the specified testing period.

i. The State shall pay to the Contractor any California State and local sales/use taxes on the personal services provided pursuant to
this Agreement.

11. Liabilities for Damages

The Contractor shall be relieved from liability with respect to the performance of work as outlined in each Task Schedule when the
State agrees the Task Schedule has been satisfactorily completed.

Except for liability for injury to persons or damage to property, the Contractor will be liable for damages only to the extent of the
maximum amount of this Agreement.

IN NO EVENT WILL THE CONTRACTOR OR THE STATE BE LIABLE FOR CONSEQUENTIAL DAMAGES EVEN IF NOTIFICATION HAS BEEN GIVEN
AS TO THE POSSIBILITY OF SUCH DAMAGES.

NOTWITHSTANDING THE FOREGOING, NOTHING CONTAINED HEREIN SHALL LIMIT CONTRACTOR'S LIABILITY FOR PERSONAL INJURY AND
DAMAGE TO PROPERTY CAUSED BY CONTRACTOR'S NEGLIGENCE OR TORTIOUS ACT.

Neither party to this Agreement shall be liable for damages resulting from delayed or defective performance when such delays arise
out of causes beyond the control and without the fault or negligence of the offending party.  Such causes may include, but are not
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restricted to, Acts of God or of the public enemy, acts of the State in its sovereign capacity, fires, floods, power failure, disabling
strikes, epidemics, quarantine restrictions, and freight embargoes.

12. Disputes

a. Any dispute concerning a question of fact arising under the terms of this agreement which is not disposed of within a reasonable
period of time by the Contractor and State employees normally responsible for the administration of this contract shall be
brought to the attention of the Chief Executive Officer (or designated representative) of each organization for joint resolution.
At the request of either party, the State shall provide a forum for discussion of the disputed item(s), at which time the Deputy
Director, Procurement Division of the Department of General Services, or a representative, shall be available to assist in the
resolution by providing advice to both parties as to the State of California EDP policies and procedures.  If agreement cannot be
reached through the application of high level management attention, either party may assert its other rights and remedies within
this contract or within a court of competent jurisdiction.

b. The rights and remedies of the State provided above shall not be exclusive and are in addition to any other rights and remedies
provided by law or under the contract.

13. Contractor Evaluation

In accordance with the California Government Code, contractor performance evaluation will be completed within the guidelines of
the State Administrative Manual, Section 1283.  The State contracting agency, upon contract completion, will complete and forward
the contractor evaluation to the Department of General Services.

14. Assignment of Antitrust Actions

The following provisions of Government Code Section 4552, 4553, and 4554 (Statutes of 1978, Ch. 414) shall be applicable to the
Contractor.

"In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign to the
purchasing body all rights, title, and interest in and to all causes of action it may have under section 4 of the Clayton Act (15 U.S.C.
Sec. 15) or under the Cartwright Act [Chapter 2 (commencing with section 16700) of part 2 of division 7 of the Business and
Professions Code], arising from purchases of goods, materials, or services by the bidder for sale to the purchasing body pursuant to
the bid.  Such assignment shall be made and become effective at the time the purchasing body tenders final payment to the bidder."

"If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause of
action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal costs incurred and may,
upon demand, recover from the public body any portion of the recovery, including treble damages, attributable to overcharges that
were paid by the assignor but were not paid by the public body as part of the bid price, less the expenses incurred in obtaining that
portion of the recovery."

"Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action
assigned under this part if the assignor has been or may have been injured by the violation of law for which the cause of action arose
and (a) the assignee has not been injured hereby, or (b) the assignee declines to file a court action for the cause of action."

15. National Labor Relations Board Certification

By signing hereon the Contractor swears under penalty of perjury that no more than one final, unappealable finding of contempt of
court by a federal court has been issued against the Contractor within the immediately preceding two-year period because of the
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of a federal court
which orders the Contractor to comply with an order of the National Labor Relations Board.  This provision is required by, and shall
be construed in accordance with Public Contract Code Section 10296.

16. Statement of Compliance

The Contractor's signature affixed hereon and dated shall constitute a certification under the penalty of perjury under the laws of the
State of California that the Contractor has, unless exempted, complied with the nondiscrimination program requirements of
Government Code Section 12990 (a-f) and Title 2, California Code of Regulations, Section 8103.

17. Examination and Audit

a. Contract Audit
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The contracting parties shall be subject to the examination and audit of the State Auditor for a period of three (3) years after final
payment under the contract in accordance with Government Code Section 8546.7 .  The examination and audit shall be confined to
those matters connected with the performance of the contract, including, but not limited to, the costs of administering the contract.

b. DVBE Audit

Contractor agrees that the awarding department, or its delegatee, will have the right to review, obtain, and copy all records pertaining
to performance of the contract.  Contractor agrees to provide the awarding department, or its delegatee, with any relevant information
requested and shall permit the awarding department, or its delegatee, access to its premises, upon reasonable notice, during normal
business hours for the purpose of interviewing employees and inspecting and copying such books, records, accounts, and other
material that may be relevant to a matter under investigation for the purpose of determining compliance with Public Contract Code
Section 10115 et seq., the Military and Veterans Code 999 et seq. and Title 2 , California Code of Regulations, Section 1896.60 et
seq. Contractor further agrees to maintain such records for a period of three (3) years after final payment under the contract.

18. Drug-Free Workplace Certification.

By signing this contract the Contractor or grantee hereby certifies under penalty of perjury under the laws of the State of California
that the Contractor or grantee will comply with the requirements of the Drug-Free Act of 1990 (Government Code Section 8350 et
seq.) and will provide a drug-free workplace by taking the following actions:

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled
substance is prohibited and specifying actions to be taken against employees for violations, as required by Government Code
Section 8355(a)

b. Establish a Drug-Free Awareness Program as required by Government Code Section 8355(b) to inform employees about all of
the following:

1) the dangers of drug abuse in the workplace;

2) the person's or organization's policy of maintaining a drug-free workplace;

3) any available counseling, rehabilitation and employee assistance programs: and

4) penalties that may be imposed upon employees for drug abuse violations.

c. Provide, as required by Government Code Section 8355(c), that every employee who works on the proposed contract:

1) will receive a copy of the company's drug-free policy statement; and,

2) will agree to abide by the terms of the company's statement as a condition of employment on the contract.

Failure to comply with these requirements may result in suspension of payments under the contract or termination of the contract or
both and the Contractor or grantee may be ineligible for award or any future state contracts if the department determines that any of
the following has occurred: (1) the Contractor or grantee has made false certification, or (2) violates the certification by failing to
carry out the requirements as noted above.

19.  FORCED, CONVICT AND INDENTURED LABOR

No foreign-made equipment, materials, or supplies furnished to the state pursuant to this contract may be produced in whole or in
part by forced labor, convict labor, or indentured labor.  By submitting a bid to the state or accepting a purchase order, the contractor
agrees to comply with this provision of the contract.

20.  THE TRANSITION THROUGH YEAR 2000

The contractor warrants that its hardware, software, and firmware products delivered under this contract shall be able to accurately
process date data (including, but not limited to, calculating, comparing, and/or sequencing) from, into, and between the twentieth and
twenty-first centuries, and the years 1999 and 2000 and leap year calculations to the extent that other information technology, used in
combination with the information technology being acquired, properly exchanges date data with it.  This warranty is subject to the
warranty terms and conditions of this contract.  Nothing in this warranty shall be construed to limit any rights or remedies the State
may otherwise have under this contract with respect to defects other than Year 2000 performance.
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(In some cases, such as renewals of existing contracts, where the contractor acknowledges up front that some of the hardware,
software, or firmware is not Year 2000 ready, the State would allow the contractor to use the following alternate language
[underline for emphasis]):

The contractor warrants that its hardware, software, and firmware products delivered under this contract as specified in the product
documentation supplied by the contractor shall be able to accurately process date data (including, but not limited to, calculating,
comparing, and/or sequencing) from, into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and
leap year calculations to the extent that other information technology, used in combination with the information technology being
acquired, properly exchanges date data with it.  This warranty is subject to the warranty terms and conditions of this contract.
Nothing in this warranty shall be construed to limit any rights or remedies the State may otherwise have under this contract with
respect to defects other than Year 2000 performance.
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GENERAL TERMS AND CONDITIONS

 1. License Grant

A. Contractor hereby grants to the State and the State accepts from Contractor, subject to the terms and conditions of this
Agreement, a non-exclusive, non-transferable license to use the Software Products listed in Rider B of this Agreement
(hereinafter referred to as "Software Products").

B. The license granted above authorizes the State to use the Software Products in machine-readable form on the computer
system located at ___________________.  Said computer system and its associated units (collectively referred to as CPU)
is designated as an ____________________.  Provided that if the designated CPU is inoperative due to malfunction, the
license herein granted shall be temporarily extended to authorize the State to use the Software Products, in
machine-readable form, on any other State CPU until the designated CPU is returned to operation.

By prior written notice, the State may redesignate the CPU in which the Software Products are to be used.  The
redesignation will be effective upon the date specified in the notice of redesignation.

C. Encryption/CPU ID Authorization Codes

1) When Encryption/CPU ID authorization codes are required to operate the software products, the Contractor will
provide all codes to the State with shipment of the software.

2) In case of an inoperative CPU as defined in paragraph B, above, Contractor will provide a temporary
encryption/CPU ID authorization code to the State for use on a temporarily authorized CPU until the designated
CPU is returned to operation.

3) When changes in designated CPUs occur, the State will notify the Contractor via telephone and/or
telecommunications of such change.  Upon receipt of such notice, Contractor will issue via
telephone/telecommunications to the State within 24 hours, a temporary encryption ID authorization code for use
on the newly designated CPU until such time a permanent code is assigned.

D. State may use the Software Products in the conduct of its own business, and any division thereof.

2. Definitions

A. Site License

For each product, the term "Site License" shall mean the license established upon acquisition of the applicable number of
copies of such product and payment of the applicable license fees as set forth in Rider B.

B. Designated CPU(s)

For each product, the term "Designated CPU(s) ", if applicable, means the central processing unit of the computers or the
server unit, including any associated peripheral units.  If no specific "Designated CPU(s) are specified on the contract, the
term shall mean any and all CPUs located at the site specified therein.

C Documentation

For each product governed by this Agreement, the term "Documentation" shall mean Licensor's standard user
documentation for the computer software program(s).

 3. Fees and Charges

A. Upon completion of installation and acceptance of Software by State, in accordance with Paragraphs 5 and 6, State will pay
the license fee or recurring charge for the Software Products as set forth in Rider B.  Charges will commence on the
Installation Date as specified under Paragraph 5.  The Contractor shall render invoices for recurring charges or single
charges in the month for which the charges accrue.  Invoices will be submitted in duplicate unless notified otherwise by the
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State.  Because the State may not prepay for services, such invoices are not due and payable until the month following the
month for which the charges accrue.  Fees for a partial month's use will be prorated based on a thirty (30) day month.
Applicable taxes should be shown separately from the license fees on the invoices.

The State of California is exempt from Federal excise taxes, and no payment shall be made for any personal property taxes
levied on the Contractor or on any taxes levied on employee wages.  The State will pay for any State of California or local
sales or use taxes on the services rendered or equipment or parts supplied pursuant to this Contract.

B. The State's obligation is payable only and solely from funds appropriated for the purpose of this contract.  If funds are not
appropriated by the Legislature to effect such continued payment in a future fiscal year, the State will terminate this
contract under the provisions of Paragraph 12.

C. If the Contractor is a nonprofit organization and contract value is less than $500,000, or if the Contractor is a small
business, payment is due 30 days from the date the equipment, software or services are received and accepted by the State
or 30 days from the date a correct invoice is received in the office specified by the State, whichever is later.  Payment is
due to any other Contractor 60 days from the date the equipment, software or services are received and accepted by the
state or 60 days from the date a correct invoice is received in the office specified by the State, whichever is later.  When
provision is made for a testing period preceding acceptance by the State, date of acceptance shall mean the date the
equipment or software is accepted by the State during the specified testing period.

 4. Maintenance  (Applicable to products with renewable licenses or products with perpetual licenses where maintenance is required by
the State)

A. The correction of any residual errors in any Software Product which may be discovered by Contractor or by the State will
be considered maintenance.  Such maintenance will be performed by Contractor without additional charge for the duration
of this contract.  Suspected errors discovered by the State in the Software Products will be handled by the following
procedures:

1) A listing of the output and a copy of the identical input data in machine-readable form will be submitted to
Contractor along with a completed copy of the appropriate Contractor information form and, if appropriate,  a
listing of the contents of the memory of the CPU at the time the error condition was noted.

2) Errors in the Software Product as verified by Contractor will be corrected by providing a new copy of said
Software Product (or of the affected portions) in machine-readable form.

B. Contractor will be available to assist the State in isolating and correcting error conditions caused by the State's particular
hardware or operating system at rates in accordance with Rider B.

C. If Contractor is called upon by State to correct an error, caused by State's negligence, modification by State, State supplied
data, machine or operator failure, or due to any other cause not inherent in the original Software Products, Contractor
reserves the right to charge State for such service on a time and material basis, or rates in accordance with Rider B.

 5. Installation

A. The installation date of the Software Products shall be established in accordance with subparagraphs 1 and 2 below:

1) If the State elects itself to install the Software Products, the State will have thirty (30) days from the date of receipt
of the Software Products to initially install and evaluate the same.  The date of expiration of this period shall
hereafter be known as the "Installation Date".  Contractor shall be responsible for providing criteria and test data
necessary to check out the Software Products.

2) If installation by Contractor is required by the State, Contractor will have up to thirty (30) days from the effective
date of this Agreement to provide initial installation and evaluation of the Software Products on the designated
CPU.  Contractor will issue written notice of the fact that the Software Product is in fact operational, and the date
of said notice shall be known as the "Installation Date".  It will be at Contractor's discretion to determine the
criteria and tests necessary to allow Contractor to issue a notice to the effect that the system is operational.
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B. The State agrees to provide such access to its computer system as may be required by Contractor to properly install and test
the Software Products.  The State further agrees to provide at no cost to the Contractor, systems and production support as
may be required by Contractor during installation.

C. If installation by Contractor is requested by the State, Contractor will provide such installation on the State's equipment at
State's then prevailing rates for such services on a time and material basis plus out-of-pocket expenses such as travel and
per diem, not to exceed rates in accordance with this Agreement.

6. Acceptance of Software

A. The State shall be deemed to have accepted each Software Product unless State, within thirty (30) days from the Installation
Date, gives Contractor written notice to the effect that the Software Product fails to conform to the functional and
performance specifications, which are not attached hereto but are hereby incorporated by reference.  Contractor will, upon
receipt of such notice, investigate the reported deficiencies.  The rights of the parties shall be governed by the following:

1) If it is found that the Software Product fails to conform to the specifications, and Contractor is unable to remedy
the deficiency within sixty (60) days, State shall return all material furnished hereunder and this Agreement shall
terminate.

2) If it is found that the Software Product fails to conform to the description and the Contractor within sixty (60) days
of receipt of the above said notice corrects the deficiencies in the Software Product, the State will provide
Contractor with written acknowledgement of its acceptance of said Software Product.

3) If it is found that the Software Product does, in fact, conform to the specifications, the State shall reimburse
Contractor for the time and material cost of the investigation at Contractor's rates in accordance with Rider B.

B. The State's acceptance of the Software Product is contingent upon Software Product conforming to functional and
performance specifications and Contractor delivering adequate User Manuals within thirty (30) days from the Installation
Date.

 7. Right To Copy or Modify

A. Any Software Product provided by Contractor in machine-readable form may be copied, in whole or in part, in printed or
machine-readable form for use by the State with the designated CPU, to perform one-time benchmark tests, for archival or
emergency restart purposes, to replace a worn copy, to understand the contents of such machine-readable material, or to
modify the Software Product as provided below; provided, however, that no more than _ printed copies and _
machine-readable copies will be in existence under this Agreement at any one time without prior written consent from
Contractor.  Such consent shall not be unreasonably withheld by the Contractor.  The original, and any copies of the
Software Product, in whole or in part, which are made hereunder shall be the property of the Contractor.

B. The State agrees to keep any such copies and the original at a mutually designated State location, except that the State may
transport or transmit a copy of the original of any Software Product to another State location for backup use when required
by CPU malfunction, provided the copy or the original is destroyed or returned to the designated location when the
malfunction is corrected.

C. The State may modify any non-personal computer Software Product, in machine-readable form, for its own use and merge
it into other program material.  Any portion of the Software Product included in any merged program material shall be used
only on the designated CPU's and shall be subject to the terms and conditions of this Agreement.

 8. Documentation/Manuals

The Contractor agrees to provide to the State ___ copies of all manuals and other associated printed materials, and updated versions
thereof, which are necessary or useful to the State in its use of the equipment or software provided hereunder.  ___ copies will be for
production use and ___ copies will be filed for Disaster Recovery purposes.

If additional copies of such documentation are required, Contractor will provide such manuals at the request of the State and upon
receipt of an approved State purchase order. The requesting agency shall be billed for the manuals, and any associated costs thereto,



 MSA ORDERING PROCEDURES
FOR IMAGING, WORKFLOW AND DOCUMENT MANAGEMENT PROJECT IMPLEMENTATION SERVICES

32

by invoice that references the purchase order number on Contractor's invoice.  The Contractor agrees to provide such additional
manuals at prices not in excess of charges made by the Contractor to its best customers for similar publications.

The Contractor further agrees that the State may reproduce such manuals for its own use in maintaining the equipment or software
provided hereunder. The State agrees to include the Contractor's copyright notice on any such documentation reproduced in
accordance with copyright instructions to be provided by the Contractor.

 9. Protection of Software Product

State agrees that all material appropriately marked or identified as proprietary, whether oral or written, and furnished hereunder are
provided for State's exclusive use for the purposes of this Agreement only and will be held in confidence.  All proprietary data shall
remain the property of the Contractor.  State agrees to take all reasonable steps to insure that such data are not disclosed to others,
without prior written consent of the Contractor.

The State will insure, prior to disposing of any media, that any licensed materials contained thereon have been erased or otherwise
destroyed.

The State agrees that it will take appropriate action by instruction, agreement or otherwise with its employees or other persons
permitted access to licensed programs and/or optional materials to satisfy its obligations under this Agreement with respect to use,
copying, modification and protection and security of licensed programs and optional materials.

 10. Confidentiality of Data

All financial, statistical, personal, technical, and other data and information relating to the State's operations which is designated
confidential by the State and made available to the Contractor in order to carry out this Agreement, or which becomes available to
the Contractor in carrying out this agreement, shall be protected by the Contractor from unauthorized use and disclosure through the
observance of the same or more effective procedural requirements as are applicable to the State.  The identification of all such
confidential data and information as well as the State's procedural requirements for protection of such data and information from
unauthorized use and disclosure will be provided by the State in writing to the Contractor.   If the methods and procedures employed
by the Contractor for the protection of the Contractor's data and information are deemed by the State to be adequate for the
protection of the State's confidential information, such methods and procedures may be used, with the written consent of the State, to
carry out the intent of this paragraph.  The Contractor shall not be required to keep confidential any data or information which is or
becomes publicly available, is already rightfully in the Contractor's possession, is independently developed by the Contractor outside
the scope of this Agreement, or is rightfully obtained from third parties.

11. Notices

All notices required by or relating to this Agreement shall be in writing and shall be sent to the parties of this Agreement at their
address set below unless changed from time to time, in which event each party shall so notify the other in writing, and all such
notices shall be deemed duly given if deposited, postage prepaid, in the United States mail and directed to the address then
prevailing:

Contractor Name
Address
City, State, Zip Code

State of California Agency
Address
City, State, Zip Code

12. Termination

A. If the State shall at any time commit any breach of any covenant, warranty, or agreement herein contained, and shall fail to
remedy any such breach within 30 days after written notice thereof, Contractor may at its option, and in addition to any
other remedies that it may be entitled to, cancel and terminate this agreement by notices in writing to such effect.

B. The State may terminate this Agreement in its entirety, without penalty, upon 30 days prior written notice to the Contractor.
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C. Within 15 days after cancellation or termination of this Agreement, for whatever cause, State agrees to certify to Contractor
in writing that the original and all copies, in whole and in part, in any form, including partial copies and modifications of
any Software Product subject to this agreement, have been destroyed.  However, upon prior written authorization from
Contractor, the State may retain a copy for archive purposes only.

D. If this Agreement shall be terminated as to certain, but not all, Software Products, the State will certify to Contractor in
writing that the original and all copies, in whole or in part, in any form, including partial copies and modifications of the
terminated Software Product have been destroyed.

13. Governing Law

This Agreement shall be construed in accordance with, and its performance governed by, the laws of the State of California.

14. Severability

If any provisions of this Agreement are invalid under any applicable statute or rule of law, they are, to that extent, omitted, but the
remainder of this Agreement shall continue to be binding upon the parties hereto.

15. Future Releases

If improvement versions of any Software Product are developed by Contractor, and are made available to other licensees, they will
be made available to the State at the State's option provided such versions are operable on the same computer configuration.  The
charge for such upgrading to the later version will be the difference between the price established by Contractor for the later version
and the price specified herein or the then prevailing prices of the currently installed version.

16. Amendments

This Agreement may be amended or modified only by mutual agreement of the parties in writing.

17. Patent and Copyright Indemnity

The Contractor, at its own expense, shall defend any action brought against the State to the extent that such action is based upon a
claim that the software supplied by the Contractor infringes a United States patent or copyright or violates a trade secret.  The
Contractor shall pay those costs and damages finally awarded against the State in any such action.  Such defense and payment shall
be conditioned on the following:

A. That the Contractor shall be notified within a reasonable time in writing by the State of any notice of such claim; and,

B. That the Contractor shall have the sole control of the defense of any such action on such claim and all negotiations for its
settlement or compromise, provided, however, that when principles of government or public law are involved, the State
shall have the option to participate in such action at its own expense.

18. Limitation of Liability

The State agrees that the Contractor will not be liable for any lost revenue, or for any claim or demand against the State by any other
party arising out of the subject matter of this Agreement, except a claim for patent or copyright infringement as provided herein.

THE CONTRACTOR WILL NOT BE LIABLE FOR CONSEQUENTIAL DAMAGES EVEN IF THE CONTRACTOR HAS
BEEN ADVISED OF THE POSSIBILITY OF SUCH DAMAGES.

NOTWITHSTANDING THE FOREGOING, NOTHING CONTAINED HEREIN SHALL LIMIT CONTRACTOR'S LIABILITY
FOR INJURY AND DAMAGE TO PROPERTY CAUSED BY CONTRACTOR'S NEGLIGENCE OR TORTIOUS ACTS WHILE
ON THE PREMISES OF THE STATE.

19. National Labor Relations Board
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Contractor, by signing the contract, does swear under penalty of perjury that no more than one final unappealable finding of
contempt of court by a Federal Court has been issued against that Contractor within the immediately preceding two-year period
because of the Contractor's failure to comply with an order of a Federal Court which orders the Contractor to comply with an order
of the National Labor Relations Board.  This provision is required by, and shall be construed in accordance with Public Contract
Code Section 10296.

20. Statement of Compliance

The Contractor's signature affixed hereon and dated shall constitute a certification under the penalty of perjury under the laws of the
State of California that the Contractor has, unless exempted, complied with the nondiscrimination program requirements of
Government Code Section 12990 (a-f) and Title 2, California Code of Regulations, Section 8103.

21. Settlement of Disputes

Any dispute concerning a question of fact arising under the terms of this agreement which is not disposed of within a reasonable
period of time by the Contractor and State employees normally responsible for the administration of this contract shall be brought to
the attention of the Chief Executive Officer (or designated representative) of each organization for joint resolution.  At the request of
either party, the State shall provide a forum for discussion of the disputed item(s), at which time the Deputy Director, Procurement
Division of the Department of General Services, or a representative, shall be available to assist in the resolution by providing advice
to both parties as to the State of California EDP policies and procedures.  If agreement cannot be reached through the application of
high level management attention, either party may assert its other rights and remedies within this contract or within a court of
competent jurisdiction.

The State and the Contractor agree that, the existence of a dispute notwithstanding, they will continue without delay to carry out all
their responsibilities under this contract which are not affected by the dispute.
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 RIDER A—SPECIAL PROVISIONS

1. INVOICES

Invoices shall be submitted to the “Mail & Bill To:” address of the applicable MSA order, Contract/Delegation
Purchase Order, STD 65.

2. REPORTING

The Contractor shall deliver to the Department of General Services Procurement Division Master Agreement
Unit, no later than the twentieth (20)  working day of the month following the period for which the data is
compiled, a management report summarizing information for each agency and each Order within the reporting
period.  The format of the report shall be determined by the Department of General Services Procurement
Division after contract award and shall be subject to change upon thirty (30) days notice from same.  Reports are
to be provided monthly unless otherwise indicated by the Department of General Services Procurement
Division.  The report is to be sorted by State agency name and then by date.  Each line of the report should
represent one MSA Order, and contain the following information:

• Agency Name
• Agency Location
• STD 65  Order Number
• Order term
• Agency billing code for the Order
• Classification Designation
• Hourly rate
• Name of Contractor hired
• Total dollars approved for Order

The end of the report shall contain a cumulative summary section which recaps 1) associated Order numbers by
agency, and if the Contractor is no longer working on the Order, the last day the Contractor worked; 2) Order
numbers and contact dates for which the Contractor was unable to provide resumes; and 3) hours worked by
Category within each contract year.

3. WORK AUTHORIZATIONS

Exhibit A provides an example of a Work Order Statement which must be completed by the agency and
included with each MSA Order, CONTRACT/DELEGATION PURCHASE ORDER, STD 65.

4. CONTRACTS IN EXCESS OF $200,000

For contracts in excess of $200,000, Contractor shall give priority consideration in filling vacancies in
positions funded by this contract to qualified recipients of aid under Welfare and Institutions Code Section
11200 (Public Contract Code 10353).
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5. NONDISCRIMINATION CLAUSE

(The following is form Std. 17A.  If form Std. 17B is needed, the language must be revised)
During the performance of this contract, Contractor and its subcontractors shall not unlawfully discriminate,
harass or allow harassment, against any employee or applicant for employment because of sex, race, color,
ancestry, religious creed, national origin, disability (including HIV and AIDS), medical condition (cancer), age,
marital status, denial of family and medical care leave and denial of pregnancy disability leave.  Contractors and
subcontractors shall insure that the evaluation and treatment of their employees and applicants for employment
are free from such discrimination and harassment.  Contractor and subcontractor shall comply with the
provisions of the Fair Employment and Housing Act (Government Code, Section 12900 et seq.) and the
applicable regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.).
The applicable regulations of the Fair Employment and Housing Commission implementing Government Code,
Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations are
incorporated into this contract by reference and made a part hereof as if set forth in full.  Contractor and its
subcontractors shall give written notice of their obligations under this clause to labor organizations with which
they have a collective bargaining or other agreement.

This Contractor shall include the nondiscrimination and compliance provisions of this clause in all subcontracts
to perform work under the contract.

FEDERAL FUNDING

It is mutually understood that MSA Orders may involve Federal funding.  If sufficient funds are not made
available by Congress to the State agency submitting the Order, the agency has the option to void the Order
under a thirty (30) day cancellation provision or to amend the Order to reflect any reduction of funds.

ESCALATION OF CONTRACT COSTS FOR YEARS TWO AND THREE

Before the anniversary of the award of the contract if the State decides to exercise its option to extend the
contract on a year to year basis (up to two (2) additional years), the State will contact the contractor(s) to verify:
1) if the contractor(s) desires to escalate their rate(s) as specified based on the current rate(s) or 2) to escalate
their rate(s) at a lower escalation percentage.

The State will use the contractor provided escalation percentage to determine the escalated contract rate(s) for
the additional year(s).  This will be calculated by using the current contract rate(s) multiplied by the escalation
percentage, then adding that result to the current rate(s) to determine the new contract rate(s).
(Example Current rate is  $100.00 x 10%= $10.00  New rate is $100.00 + $10.00 or  $110.00)

An Amendment will then be issued to the MSA with the new rates and contract period.
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PUBLISHED PRICE LISTS  (RIDER B)
The following discounts shall apply to each contractor’s respective price lists found on the Internet at

www.pd\dgs\ca\gov\acqui\mau.htm
Vendor Final

Score
Category

/Item
Discount
software

Discount
services

Vendor Final
Score

Category
/Item

Discount
software

Discount
services

AMS 936 3-h 0% 0% BMI 1426 1-a 15% 15%
AMS 985 3-f 0% 0% BMI 1187 1-b 15% 15%
AMS 1035 3-e 0% 0% BMI 1009 1-f 15% 15%
AMS 896 3-c 0% 0% BMI 1317 2-a 15% 15%
AMS 918 3-b 0% 0% BMI 1042 2-b 15% 15%
AMS 859 3-a 0% 0% BMI 1000 2-f 15% 15%
AMS 931 2-h 0% 0% BMI 1350 3-a 15% 15%
AMS 956 2-f 0% 0% BMI 1055 3-b 15% 15%
AMS 1014 2-e 0% 0% BMI 1029 3-f 15% 15%
AMS 896 2-c 0% 0%
AMS 909 2-b 0% 0%
AMS 961 1-h 0% 0%
AMS 948 1-f 0% 0%
AMS 956 1-e 0% 0%
AMS 921 1-c 0% 0%
AMS 908 1-b 0% 0%

D & T 935 1-b 10% 25% DMC 1653 1-a 35% 20%
D & T 962 1-c 10% 25% DMC 1346 1-b 35% 20%
D & T 952 1-e 10% 25% DMC 1241 1-e 35% 20%
D & T 955 1-f 10% 25% DMC 1057 2-e 35% 20%
D & T 940 1-h 10% 25%
D & T 965 2-b 10% 25% EDS 1463 1-a 10% 15%
D & T 920 2-c 10% 25% EDS 1036 1-b 10% 15%
D & T 985 2-e 10% 25% EDS 1050 1-c 10% 15%
D & T 958 2-f 10% 25% EDS 947 1-e 10% 15%
D & T 910 2-h 10% 25% EDS 1194 1-f 10% 15%
D & T 883 3-a 10% 25% EDS 1438 2-a 10% 15%
D & T 1123 3-b 10% 25% EDS 977 2-b 10% 15%
D & T 923 3-c 10% 25% EDS 991 2-c 10% 15%
D & T 962 3-f 10% 25% EDS 1058 2-e 10% 15%
D & T 905 3-h 10% 25% EDS 1173 2-f 10% 15%

FileNet 935 1-b 5% 5% HG 1053 1-b 15% 15%
FileNet 949 1-c 5% 5% HG 1058 1-c 15% 15%
FileNet 915 1-e 5% 5% HG 1075 1-f 15% 15%
FileNet 1092 1-f 5% 5% HG 1023 1-h 15% 15%
FileNet 933 1-h 5% 5% HG 904 2-a 15% 15%
FileNet 946 2-b 5% 5% HG 1027 2-b 15% 15%
FileNet 961 2-c 5% 5% HG 1003 2-c 15% 15%
FileNet 934 2-e 5% 5% HG 1081 2-f 15% 15%
FileNet 1109 2-f 5% 5% HG 990 2-h 15% 15%

Vendor Final
Score

Category
/Item

Discount
software

Discount
services

Vendor Final
Score

Category
/Item

Discount
software

Discount
services
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FileNet 943 2-h 5% 5% HG 947 3-a 15% 15%
FileNet 899 3-a 5% 5% HG 1014 3-b 15% 15%
FileNet 915 3-b 5% 5% HG 994 3-c 15% 15%
FileNet 968 3-c 5% 5% HG 1089 3-f 15% 15%
FileNet 923 3-e 5% 5% HG 985 3-h 15% 15%
FileNet 1123 3-f 5% 5%
FileNet 945 3-h 5% 5%

Imtrek 1409 1-a 12% 12% Infinisys 1325 1-a 5% 5%
Imtrek 950 1-b 12% 12% Infinisys 1080 1-b 5% 5%
Imtrek 1117 1-c 12% 12% Infinisys 1094 1-f 5% 5%
Imtrek 962 1-e 12% 12% Infinisys 1088 1-h 5% 5%
Imtrek 858 1-f 12% 12% Infinisys 1298 2-a 5% 5%
Imtrek 1535 2-a 12% 12% Infinisys 1006 2-b 5% 5%
Imtrek 1058 2-b 12% 12% Infinisys 1105 2-f 5% 5%
Imtrek 1070 2-c 12% 12% Infinisys 1351 3-a 10% 10%
Imtrek 1051 2-e 12% 12% Infinisys 886 3-f 10% 10%
Imtrek 860 2-f 12% 12%

KPMG 986 2-b 30% 30%
KPMG 933 3-a 30% 30%
KPMG 960 3-b 30% 30%

Neko 1312 1-a 10% 10% OTG 1131 1-a 5% 5%
Neko 1070 1-b 10% 10% OTG 977 1-b 5% 5%
Neko 1090 1-c 10% 10% OTG 975 1-c 5% 5%
Neko 950 1-e 10% 10% OTG 940 1-e 5% 5%
Neko 868 1-f 10% 10% OTG 840 1-f 5% 5%
Neko 951 1-h 10% 10% OTG 1210 1-h 5% 5%
Neko 1195 2-a 10% 10% OTG 1149 2-a 5% 5%
Neko 1034 2-b 10% 10% OTG 1001 2-b 5% 5%
Neko 977 2-c 10% 10% OTG 1057 2-c 5% 5%
Neko 988 2-e 10% 10% OTG 954 2-e 5% 5%
Neko 893 2-f 10% 10% OTG 909 2-f 5% 5%
Neko 926 2-h 10% 10% OTG 1032 2-h 5% 5%
Neko 1075 3-a 10% 10% OTG 1170 3-a 5% 5%
Neko 998 3-b 10% 10% OTG 985 3-b 5% 5%
Neko 1071 3-c 10% 10% OTG 924 3-e 5% 5%
Neko 968 3-e 10% 10% OTG 916 3-f 5% 5%
Neko 955 3-f 10% 10% OTG 1025 3-h 5% 5%
Neko 909 3-h 10% 10%

S. Cyber 1307 1-a 15% 15% S. Systems 876 1-c 21% 0%
S. Cyber 1233 1-b 10% 10% S. Systems 1084 1-f 0% 0%
S. Cyber 1035 1-c 15% 15% S. Systems 972 1-h 21% 0%
S. Cyber 1067 1-e 15% 15% S. Systems 1082 2-b 21% 0%
Vendor Final

Score
Category

/Item
Discount
software

Discount
services

Vendor Final
Score

Category
/Item

Discount
software

Discount
services

S. Cyber 1167 1-f 15% 15% S. Systems 1031 2-c 21% 0%
S. Cyber 1275 2-a 15% 15% S. Systems 1023 2-f 0% 0%
S. Cyber 1079 2-b 15% 15% S. Systems 953 2-h 21% 0%
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S. Cyber 866 2-c 15% 15% S. Systems 961 3-b 21% 0%
S. Cyber 999 2-e 15% 15% S. Systems 967 3-c 21% 0%
S. Cyber 1169 2-f 15% 15% S. Systems 1015 3-f 0% 0%
S. Cyber 1160 3-a 15% 15% S. Systems 861 3-h 23% 0%
S. Cyber 1173 3-b 20% 20%
S. Cyber 896 3-e 15% 15%

Unisys 1241 1-a 10% 10% Western 883 1-c 5% 5%
Unisys 1207 1-b 10% 10% Western 1279 1-e 5% 5%
Unisys 1168 1-c 10% 10% Western 1198 1-f 5% 5%
Unisys 1198 1-e 10% 10% Western 1018 2-a 10% 10%
Unisys 1061 1-f 10% 10% Western 918 2-b 10% 10%
Unisys 987 1-h 10% 10% Western 953 2-c 10% 10%
Unisys 1098 2-a 10% 10% Western 1291 2-e 10% 10%
Unisys 1066 2-b 10% 10% Western 1162 2-f 10% 10%
Unisys 1007 2-c 10% 10% Western 1056 3-a 10% 10%
Unisys 830 2-e 10% 10% Western 899 3-b 10% 10%
Unisys 1017 2-f 10% 10% Western 944 3-c 10% 10%
Unisys 1267 2-h 10% 10% Western 1275 3-e 10% 10%
Unisys 1093 3-a 10% 10% Western 1181 3-f 10% 10%
Unisys 1003 3-b 10% 10% Western 1187 3-h 10% 10%
Unisys 962 3-c 10% 10%
Unisys 1040 3-e 10% 10%
Unisys 1003 3-f 10% 10%
Unisys 1301 3-h 10% 10%

WIC 1113 1-a 5% 5% Wilbanks 970 1-a 10% 0%
WIC 974 1-b 5% 5% Wilbanks 872 1-b 10% 0%
WIC 1072 1-c 5% 5% Wilbanks 960 1-c 10% 0%
WIC 944 1-e 5% 5% Wilbanks 1312 1-f 20% 0%
WIC 974 1-f 5% 5% Wilbanks 1152 1-h 10% 0%
WIC 950 1-h 5% 5% Wilbanks 1179 2-a 10% 0%
WIC 1184 2-a 7% 7% Wilbanks 1050 2-b 10% 0%
WIC 1013 2-b 7% 7% Wilbanks 1137 2-c 10% 0%
WIC 1112 2-c 7% 7% Wilbanks 1280 2-f 20% 0%
WIC 985 2-f 7% 7% Wilbanks 1314 2-h 10% 0%
WIC 944 2-h 7% 7% Wilbanks 1321 3-a 10% 0%
WIC 1249 3-a 10% 10% Wilbanks 1135 3-b 10% 0%
WIC 1036 3-b 10% 10% Wilbanks 1232 3-c 10% 0%
WIC 1125 3-c 10% 10% Wilbanks 1267 3-f 20% 0%
WIC 977 3-f 10% 10% Wilbanks 1515 3-h 20% 0%
WIC 979 3-h 10% 10%

Vendor Final
Score

Category
/Item

Discount
software

Discount
services

Vendor Final
Score

Category
/Item

Discount
software

Discount
services

Xpert 986 1-a 0% 0%
Xpert 867 1-b 0% 0%
Xpert 934 1-c 0% 0%
Xpert 915 1-f 0% 0%
Xpert 1003 1-h 0% 0%
Xpert 924 2-a 0% 0%
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Xpert 816 2-b 0% 0%
Xpert 792 2-c 0% 0%
Xpert 907 2-f 0% 0%
Xpert 1020 2-h 0% 0%
Xpert 932 3-a 0% 0%
Xpert 808 3-b 0% 0%
Xpert 917 3-f 0% 0%
Xpert 1038 3-h 0% 0%
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